| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/15/03
PAGE : 140 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 704, 737. 87 ROQUTE : SR 18
CALL ORDER : 140 CONTRACT ID : R -26125-A COUNTI ES : BENTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . CRAWFCRDSVI LLE DI STRI CT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 4204004
4204004
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME Bl D LOW Bl D
1 35-1386990 I SOM JACK CONSTRUCTI ON CO $ 619, 175.30 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 656, 580.00 106. 0410%
3 35-1212938 ATLAS EXCAVATI NG | NC. $  657,321.17 106. 1607%
4 35-1523985 WRTZ & YATES, |NC. $ 684, 440. 47 110. 5406%
| (1) 35-1386990 | (2) 35-1917625 | (3) 35-1212938

| 1SOM JACK OONSTRUCTI ON OO | M LESTONE CONTRACTORS, L.P. | ATLAS EXCAVATING |NC.
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 | NTERSECTI ON | MPROVEVENT AND
BRI DGE REHABI LI TATI ON

[
0001 105-06845 LUWP| 15500. 00000 15500. 00| 14000. 00000 14000. 00| 16000. 00000 16000. 00

CONSTRUCTI ON ENG NEERI NG | | |

0002 105- 07039 9.000 MOS | 2300. 00000 20700. 00| 2000. 00000 18000. 00| 1500. 00000 13500. 00
FIELD OFFICE, B | | |

0003 110-01001 LUWP| 28000. 00000 28000. 00| 33000. 00000 33000. 00| 50000. 00000 50000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ |

0004 201-52370 LUWP| 2200. 00000 2200. 00| 22500. 00000 22500. 00| 15000. 00000 15000. 00
CLEARI NG RI GHT OF WAY | [

0005 201- 90788 LUWP| 1000. 00000 1000. 00| 2100. 00000 2100. 00| 2000. 00000 2000. 00
DEBRI S, REMOVE | | |

0007 202- 02241 159.000 m | 10. 00000 1590. 00| 4. 00000 636. 00| 4. 00000 636. 00
GUARDRAI L, REMOVE | |

0008 202- 02446 63.000 m | 140. 00000 8820. 00| 79. 00000 4977. 00| 50. 00000 3150. 00
BRI DGE RAI LI NG OONCRETE, REMOVE | | |

0009 202-51328 LUWP| 18000. 00000 18000. 00|  40000. 00000 40000. 00| 36200. 00000 36200. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | [ [

0010 202- 60820 2586.000 n2 | 1. 90000 4913. 40| 3. 50000 9051. 00| 2.30000 5947. 80
SURFACE M LLI NG ASPHALT | | |

0011 202- 74045 6.000 EACH 75. 00000 450. 00| 75. 00000 450. 00| 60. 00000 360. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| |

0012 202-96133 6.000 m | 34. 00000 204. 00| 50. 00000 300. 00| 65. 00000 390. 00
Pl PE, REMOVE | |

0013 202-98488 2.000 EACH 75. 00000 150. 00| 100. 00000 200. 00| 135. 00000 270. 00
Pl PE END SECTI ON, REMOVE | | |

0014 203-02000 4770.000 n8 | 8. 85000 42214, 50| 13. 50000 64395. 00| 15. 00000 71550. 00

EXCAVATI ON, COMVON | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/15/03
PAGE : 140 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 704, 737. 87 ROQUTE : SR 18
CALL ORDER . 140 CONTRACT ID : R -26125-A COUNTI ES : BENTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-1917625 | (3) 35-1212938
| SOM JACK CONSTRUCTION CO | M LESTONE CONTRACTORS, L.P. | ATLAS EXCAVATI NG | NC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0015 203- 02020 268.000 nB | 12. 50000 3350. 00| 44, 00000 11792. 00| 28. 00000 7504. 00
EXCAVATI ON,  UNCLASSI FI ED | | |
0016 203- 06499 5600. 000 n?2 | 3. 28000 18368. 00| 4. 00000 22400. 00| 3. 80000 21280. 00
SUBGRADE TREATMENT , TYPE D [ [ |
0017 205- 06932 172.000 m | 8. 00000 1376. 00| 24. 00000 4128. 00| 13. 00000 2236. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0018 205- 06937 1310.000 m | 5. 35000 7008. 50| 5. 25000 6877. 50| 5. 50000 7205. 00
TEMPORARY SI LT FENCE | | [
0020 303-01180 1855.000 My | 18. 00000 33390. 00| 19. 00000 35245. 00| 15. 50000 28752. 50
COVPACTED AGGREGATE, 53 | | [
0021 401- 06264 LUVP| 1000. 00000 1000. 00| 2000. 00000 2000. 00| 2200. 00000 2200. 00
PROFI LOGRAPH, HMVA | | [
0022 401-07321 615.000 My | 61. 25000 37668. 75| 48. 00000 29520. 00| 50. 00000 30750. 00
Q- HVA, 2, 64, SURFACE, 9.5 mm | | |
0023 401-07390 641.000 My | 55. 50000 35575. 50| 43. 00000 27563. 00| 45. 00000 28845. 00
QX QM- HVA, 2, 64, | NTERVEDIATE, 19.0 nm | | [
0024 401-07407 2503.000 My | 47. 00000 117641. 00| 39. 00000 97617. 00| 41. 00000 102623. 00
QM- HMVA, 2, 64, BASE, 25.0 nm | | [
0025 404- 05511 1851.000 n2 | 3. 00000 5553. 00| 2.50000 4627. 50| 2. 70000 4997. 70
SEAL COAT, 2 | | [
0026 405-05518 1365.000 n2 | 1. 00000 1365. 00| 0. 50000 682. 50| 0. 55000 750. 75
ASPHALT FOR PRI ME COAT | | [
0027 406- 05521 11096.000 n2 | 0. 15000 1664. 40| 0. 10000 1109. 60| 0. 12000 1331.52
ASPHALT FOR TACK COAT | | [
0028 601-01522 4.000 EACH 1440. 00000 5760. 00| 1250. 00000 5000. 00| 1400. 00000 5600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0029 601-01846 1.000 EACH 1600. 00000 1600. 00| 1650. 00000 1650. 00| 1600. 00000 1600. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | [ |
0030 601-06037 3.000 EACH 702. 00000 2106. 00| 810. 00000 2430. 00| 630. 00000 1890. 00
GUARDRAI L END TREATMENT, | | | [
0031 601-99105 137.200 m | 39. 00000 5350. 80| 31. 00000 4253. 20| 33. 00000 4527. 60
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0032 602-06729 8.000 EACH 12. 00000 96. 00| 7. 00000 56. 00| 11. 00000 88. 00
BARRI ER DELI NEATOR | | |
0033 603- 03398 70.000 m | 33. 00000 2310. 00| 28. 00000 1960. 00| 29. 00000 2030. 00
FENCE, RELOCATE | | |
0034 607-06370 195.000 m | 150. 00000 29250. 00| 125. 00000 24375. 00| 160. 00000 31200. 00
PAVED SIDE DI TCH, H | | [
0035 610-07486 15.000 My | 150. 00000 2250. 00| 150. 00000 2250. 00| 155. 00000 2325. 00
I

HVA FOR APPROACHES, TYPE A |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/15/03
PAGE : 140 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 704, 737. 87 ROQUTE : SR 18
CALL ORDER . 140 CONTRACT ID : R -26125-A COUNTI ES : BENTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-1917625 | (3) 35-1212938
| SOM JACK CONSTRUCTION CO | M LESTONE CONTRACTORS, L.P. | ATLAS EXCAVATI NG | NC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0036 611-06497 1.000 EACH 211. 00000 211. 00| 200. 00000 200. 00| 200. 00000 200. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0037 615- 06490 28.000 EACH 122. 00000 3416. 00| 110. 00000 3080. 00| 120. 00000 3360. 00
R GHT OF WAY MARKER | | [
0038 615- 06505 8.000 EACH 600. 00000 4800. 00| 475. 00000 3800. 00| 490. 00000 3920. 00
MONUMENT, B | | |
0039 615- 06527 1.000 EACH 575. 00000 575. 00| 600. 00000 600. 00| 460. 00000 460. 00
MONUMENT, SECTI ON CORNER | | [
0040 616- 02320 152.000 n2 | 6. 00000 912. 00| 5. 25000 798. 00| 4. 30000 653. 60
GEOTEXTI LES | | [
0041 616- 05688 134.000 M | 63. 00000 8442. 00| 71. 50000 9581. 00| 58. 00000 7772.00
R PRAP, CLASS 1 | | [
0042 616- 06405 17.000 My | 55. 00000 935. 00| 27. 25000 463. 25| 23. 00000 391. 00
R PRAP, REVETMENT | | |
0043 621-01004 1.000 EACH 700. 00000 700. 00| 525. 00000 525. 00| 525. 00000 525. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0044 621- 06545 0.550 My | 650. 00000 357. 50| 690. 00000 379. 50| 700. 00000 385. 00
FERTI LI ZER | | |
0045 621- 06553 115.000 kg | 26. 00000 2990. 00| 7.20000 828. 00| 29. 50000 3392. 50
SEED M XTURE, R | | |
0046 621- 06565 2.700 My | 575. 00000 1552. 50| 525. 00000 1417. 50| 540. 00000 1458. 00
MULCHI NG MATERI AL | | [
0047 621-06567 36.000 kL | 1. 00000 36. 00| 0. 55000 19. 80| 0. 60000 21. 60
WATER | [ |
0048 621- 06574 2040.000 n2 | 7.00000 14280. 00| 3. 90000 7956. 00| 4. 40000 8976. 00
SODDI NG | | |
0049 702-51005 15.400 n8 | 555. 00000 8547. 00| 998. 00000 15369. 20| 800. 00000 12320. 00
CONCRETE, A, SUBSTRUCTURE | | [
0050 702-51100 25.000 kg | 18. 00000 450. 00| 37. 00000 925. 00| 32. 00000 800. 00
DRAI N PI PE, CAST | RON, 150 nm | | |
0051 702-51110 175.000 kg | 13. 00000 2275. 00| 3. 15000 551. 25| 2. 60000 455. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0052 702-51863 4.000 EACH 12. 00000 48. 00| 33. 50000 134. 00| 27. 00000 108. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0053 703-51030 526.000 kg | 3. 00000 1578. 00| 2. 00000 1052. 00| 1. 85000 973. 10
REI NFORCI NG STEEL | | |
0054 703-51032 10830.000 kg | 1. 62000 17544. 60| 2. 00000 21660. 00| 1. 90000 20577. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |
0055 704-51002 74.000 n8 | 522. 00000 38628. 00| 472. 00000 34928. 00| 425. 00000 31450. 00

CONCRETE, C, SUPERSTRUCTURE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/15/03
PACGE : 140 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 704, 737. 87 ROQUTE : SR 18
CALL ORDER . 140 CONTRACT ID : R -26125-A COUNTI ES : BENTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-1917625 | (3) 35-1212938

| 1SOM JACK CONSTRUCTI ON CO | M LESTONE CONTRACTORS, L.P. | ATLAS EXCAVATING, |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0056 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1210. 00000 4840. 00| 1050. 00000 4200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |

0057 706- 51025 44.000 m | 137. 00000 6028. 00| 200. 00000 8800. 00| 160. 00000 7040. 00
CONCRETE, C, RAILING | | |

0058 709- 51821 LUMP| 2700. 00000 2700. 00| 4725. 00000 4725. 00| 4000. 00000 4000. 00
SURFACE SEAL | | |

0059 715- 05021 9.000 m | 52. 00000 468. 00| 105. 00000 945. 00| 115. 00000 1035. 00
PIPE, TYPE 3, CIROULAR 375 nm [ [ |

0060 715-05119 26.800 m | 52. 00000 1393. 60| 57. 00000 1527. 60| 130. 00000 3484. 00
PIPE, TYPE 1, CIROULAR 375 nm [ [ |

0061 715-05121 29.900 m | 60. 00000 1794. 00| 75. 00000 2242. 50| 135. 00000 4036. 50
PIPE, TYPE 1, CIROULAR 450 nm [ [ |

0062 715- 46005 4.000 EACH 225. 00000 900. 00| 260. 00000 1040. 00| 210. 00000 840. 00
PI PE END SECTION, 375 mm | |

0063 715- 46010 2.000 EACH 295. 00000 590. 00| 300. 00000 600. 00| 230. 00000 460. 00
Pl PE END SECTION, 450 mm | |

0064 801- 04308 13.000 EACH 290. 00000 3770. 00| 225. 00000 2925. 00| 280. 00000 3640. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0065 801- 06625 23.000 EACH 99. 00000 2277.00| 80. 00000 1840. 00| 115. 00000 2645. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0066 801- 06640 45.000 EACH 110. 00000 4950. 00| 75. 00000 3375. 00) 130. 00000 5850. 00
CONSTRUCTI ON SIGN, A | | |

0067 801- 06645 2.000 EACH 64. 00000 128. 00| 40. 00000 80. 00| 53. 00000 106. 00
CONSTRUCTI ON SIGN, B | | |

0068 801- 06775 LUWP| 5500. 00000 5500.00]  10000. 00000 10000. 00| 2500. 00000 2500. 00
MAI NTAI NI NG TRAFFI C | | |

0069 801-07118 57.600 m | 47. 00000 2707. 20| 48. 00000 2764. 80| 44. 00000 2534. 40
BARRI CADE, |11-A | |

0070 801-07119 28.800 m | 66. 00000 1900. 80| 60. 00000 1728. 00| 59. 00000 1699. 20
BARRI CADE, |111-B | |

0071 802- 02489 19.250 m | 50. 00000 962. 50| 34. 00000 654. 50| 35. 00000 673. 75
SI GN POST, SQUARE, REI NFORCED ANCHOR | |
BASE | [

0072 802- 76025 1.530 n2 | 215. 00000 328. 95 215. 00000 328. 95 225. 00000 344. 25

LEGEND, 2.03 nm THI CKNESS |

0073 802- 76035 1.620 n2 | 194. 00000 314. 28
SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND 2. 54 nm THI CKNESS | | |

0074 808- 06713 1886.000 m | 0. 88000 1659. 68| 0. 50000 943. 00| 0. 50000 943. 00
LINE, PAINT, SOLID, VH TE, 100 nm | | |

|
|

SI G\, SHEET, ENCAPSULATED LENS W TH | [ |
I
[ 180. 00000 291. 60| 190. 00000 307. 80
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/15/03
PAGE : 140 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 704, 737. 87 ROQUTE : SR 18
CALL ORDER . 140 CONTRACT ID : R -26125-A COUNTI ES : BENTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-1917625 | (3) 35-1212938

| 1SOM JACK CONSTRUCTI ON CO | M LESTONE CONTRACTORS, L.P. | ATLAS EXCAVATING, |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0075 808- 06714 518.000 m | 0. 88000 455. 84| 0. 50000 259. 00| 0. 50000 259. 00
LINE, PAINT, SOLID, YELLON 100 mm | |

0076 808- 75240 159.000 m | 5. 00000 795. 00| 2. 75000 437. 25 2..90000 461.10
LINE, THERVOPLASTIC, BROKEN, YELLON | |
100mm | |

0077 808- 75245 80.000 m | 5. 00000 400. 00| 2. 75000 220. 00| 2..90000 232. 00
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100mm | | |

0078 808- 75297 15.000 m | 28. 00000 420. 00| 16. 00000 240. 00| 18. 00000 270. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | I
STOP LINE, 600 nm | |

0079 808- 75996 45.000 EACH 25. 00000 1125. 00| 8. 00000 360. 00] 14. 50000 652. 50
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE [ [ |
0080 808- 75998 45.000 EACH 63. 00000 2835. 00| 30. 00000 1350. 00| 30. 00000 1350. 00
SNOWPLOWABLE RAl SED PAVEMENT MARKER [ | [
0081 213-52830 62.000 n8 | 85. 00000 5270. 00| 75. 00000 4650. 00| 110. 00000 6820. 00
FLOWABLE MORTAR | |
SECTI ON TOTALS | $ 619, 175. 30| $ 656, 580. 00| $  657,321.17
------------------------------------------ Ao m m e e e o e e et e e e e e et e e et e e e e e e e e e e e memeeoeoao--

CONTRACT TOTALS | $ 619, 175. 30| $ 656, 580. 00| $ 657, 321. 17




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/15/03
PAGE : 140 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 704, 737. 87 ROUTE : SR 18
CALL ORDER : 140 CONTRACT 1D : R -26125-A COUNTI ES : BENTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1523985 | |
| WRTZ & YATES, I|NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT AND
BRI DGE REHABI LI TATI ON
[ | |
0001 105- 06845 LUMP|  15000. 00000 15000. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07039 9.000 M6 | 2000. 00000 18000. 00| |
FI ELD OFFI CE, B | | |
0003 110- 01001 LUMP|  25000. 00000 25000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  10000. 00000 10000. 00| |
CLEARI NG RI GHT OF WAY | | |
0005 201- 90788 LUMP| 6000. 00000 6000. 00| |
DEBRI S, REMOVE | | I
0007 202- 02241 159.000 m | 10. 00000 1590. 00| |
GUARDRAI L, REMOVE | | |
0008 202- 02446 63.000 m | 100. 00000 6300. 00| |
BRI DGE RAI LI NG CONCRETE, REMOVE | | |
0009 202-51328 LUMP|  40000. 00000 40000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0010 202- 60820 2586.000 n2 | 3. 00000 7758. 00| |
SURFACE M LLI NG, ASPHALT | | |
0011 202- 74045 6.000 EACH 25. 00000 150. 00| |
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE]| | |
0012 202- 96133 6.000 m | 100. 00000 600. 00| |
Pl PE, REMOVE | | |
0013 202- 98488 2.000 EACH 50. 00000 100. 00| |
Pl PE END SECTI ON, REMOVE | | |
0014 203- 02000 4770.000 n8 | 10. 46000 49894. 20| |
EXCAVATI ON,  COMVON | | |
0015 203- 02020 268.000 nB8 | 32. 65000 8750. 20| |
EXCAVATI ON,  UNCLASSI FI ED | | |
0016 203- 06499 5600.000 n2 | 6. 00000 33600. 00| |
SUBGRADE TREATMENT , TYPE D | | |
0017 205- 06932 172.000 m | 28. 00000 4816. 00| |
TEMPORARY CHECK DAM STRAW BALES | | |
0018 205- 06937 1310.000 m | 6. 10000 7991. 00| |
TEMPORARY SI LT FENCE | | |
0020 303- 01180 1855.000 My | 17. 63000 32703. 65| |
COVPACTED AGGREGATE, 53 | | |
0021 401- 06264 LUMP| 3000. 00000 3000. 00| |
I

PRCFI LOGRAPH, HVA



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/15/03
PAGE : 140 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 704, 737. 87 ROQUTE : SR 18
CALL ORDER . 140 CONTRACT ID : R -26125-A COUNTI ES : BENTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1523985 | |
| WRTZ & YATES, | NC | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0022 401-07321 615.000 My | 53. 76000 33062. 40| |
Q- HVA, 2, 64, SURFACE, 9.5 mm | | |
0023 401-07390 641.000 My | 48. 16000 30870. 56| |
QX QM- HVA, 2, 64, | NTERVEDI ATE, 19.0 mm | [ [
0024 401- 07407 2503.000 My | 50. 00000 125150. 00| |
QM- HMVA, 2, 64, BASE, 25.0 nm | [ [
0025 404-05511 1851.000 n2 | 3. 00000 5553. 00| |
SEAL COAT, 2 | | [
0026 405- 05518 1365.000 n2 | 0. 60000 819. 00| |
ASPHALT FOR PRI VE COAT | | [
0027 406- 05521 11096.000 n2 | 0. 12000 1331. 52| |
ASPHALT FOR TACK COAT | | [
0028 601-01522 4.000 EACH 1400. 00000 5600. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0029 601-01846 1.000 EACH| 2000. 00000 2000. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0030 601- 06037 3.000 EACH 700. 00000 2100. 00| |
GUARDRAI L END TREATMENT, | | | |
0031 601-99105 137.200 m | 34. 72000 4763. 58| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0032 602- 06729 8.000 EACH 20. 00000 160. 00| |
BARRI ER DELI NEATOR | | |
0033 603- 03398 70.000 m | 50. 00000 3500. 00| |
FENCE, RELOCATE | |
0034 607-06370 195.000 m | 125. 00000 24375. 00| |
PAVED SIDE DI TCH, H | | [
0035 610-07486 15.000 My | 168. 00000 2520. 00| |
HVA FOR APPROACHES, TYPE A | [ |
0036 611-06497 1.000 EACH 200. 00000 200. 00| |
MAI LBOX ASSEMBLY, SINGLE | | [
0037 615- 06490 28. 000 EACH| 180. 00000 5040. 00| |
R GHT OF WAY MARKER | | [
0038 615- 06505 8.000 EACH 650. 00000 5200. 00| |
MONUMENT, B | | |
0039 615- 06527 1.000 EACH 500. 00000 500. 00| |
MONUMENT, SECTI ON CORNER | | [
0040 616-02320 152.000 n2 | 5. 00000 760. 00| |
GEOTEXTI LES | [ |
0041 616- 05688 134.000 My | 55. 00000 7370. 00| |
I I

RI PRAP, CLASS 1



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 704, 737.87

CALL ORDER . 140 CONTRACT ID :
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT :
SET- AS| DE :

R -26125-A
CRAWFCRDSVI LLE DI STRI CT

DATE : 01/15/03
PACGE : 140 -8

RQUTE : SR 18
COUNTI ES : BENTON

| (4) 35-1523985
| WRTZ & YATES,
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

__________________________________________ o e e e e e e e e e e e e m e e =

0042 616- 06405 17.000 My | 22. 35000
RI PRAP, REVETNMENT |

0043 621- 01004 1.000 EACH 600. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG |

0044 621- 06545 0.550 My | 750. 00000
FERTI LI ZER |

0045 621- 06553 115.000 kg | 8. 00000
SEED M XTURE, R |

0046 621- 06565 2.700 My | 600. 00000
MULCH NG MATERI AL |

0047 621- 06567 36.000 kL | 0. 60000
WATER |

0048 621- 06574 2040.000 n2 | 5. 00000
SODDI NG |

0049 702- 51005 15.400 n8 | 519. 48000
CONCRETE, A, SUBSTRUCTURE

0050 702- 51100 25.000 kg | 12. 00000
DRAI N Pl PE, CAST | RON, 150 mm

0051 702-51110 175.000 kg | 22.00000
GRATES, BASINS, AND FI TTINGS, CAST | RON |

0052 702- 51863 4.000 EACH 6. 00000
FIELD DRI LLED HOLE | N CONCRETE

0053 703- 51030 526.000 kg | 1. 20000
REI NFORCI NG STEEL |

0054 703- 51032 10830. 000 kg | 1. 20000
REI NFORCI NG STEEL, EPOXY COATED |

0055 704- 51002 74.000 n8 | 524. 32000
CONCRETE, C, SUPERSTRUCTURE

0056 706- 05732 4.000 EACH 1400. 00000
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC

0057 706- 51025 44.000 m | 144. 00000
CONCRETE, C, RAILING

0058 709- 51821 LUMP| 3000. 00000
SURFACE SEAL |

0059 715- 05021 9.000 m | 80. 00000
PIPE, TYPE 3, CIROULAR 375 nm [

0060 715-05119 26.800 m | 80. 00000
PIPE, TYPE 1, CIROULAR 375 nm [

0061 715- 05121 29.900 m | 100. 00000

I

PIPE, TYPE 1, C RCULAR 450 nm

NC.

ANOUNT

379.

600.

412.

920.

1620.

21.

10200.

7999.

300.

3850.

24.

631.

12996.

38799.

5600.

6336.

3000.

720.

2144.

2990.

95
00|

I
5&
OJ
OJ
6&
od
gd
od
od
00|
2d
od
GJ
od
od
00
OJ
od
oﬁ

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



SNOWPLOMBLE RAI SED PAVEMENT MARKER, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/15/03
PAGE : 140 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 704, 737. 87 ROQUTE : SR 18
CALL ORDER . 140 CONTRACT ID : R -26125-A COUNTI ES : BENTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1523985 | |
| WRTZ & YATES, | NC | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0062 715- 46005 4.000 EACH 150. 00000 600. 00| |
PI PE END SECTION, 375 mm | | |
0063 715- 46010 2.000 EACH 200. 00000 400. 00| |
PI PE END SECTI ON, 450 mm | | [
0064 801- 04308 13.000 EACH 500. 00000 6500. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | [
0065 801- 06625 23.000 EACH 120. 00000 2760. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | [
0066 801- 06640 45.000 EACH 150. 00000 6750. 00| |
CONSTRUCTI ON SI GN, A | [ [
0067 801- 06645 2.000 EACH 100. 00000 200. 00| |
CONSTRUCTI ON SI G\, B | [ [
0068 801-06775 LUWP| 7500. 00000 7500. 00| |
MAI NTAI NI NG TRAFFI C | | |
0069 801-07118 57.600 m | 100. 00000 5760. 00| |
BARRI CADE, I11-A | [ [
0070 801-07119 28.800 m | 100. 00000 2880. 00| |
BARRI CADE, I11-B | [ [
0071 802- 02489 19.250 m | 100. 00000 1925. 00| |
SI GN POST, SQUARE, REI NFORCED ANCHOR | | [
BASE | | |
0072 802- 76025 1.530 n2 | 250. 00000 382. 50| |
SIGN, SHEET, ENCAPSULATED LENS W TH [ | [
LEGEND, 2.03 nm TH CKNESS | | [
0073 802- 76035 1.620 n2 | 255. 00000 413. 10| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0074 808-06713 1886.000 m | 0. 71000 1339. 06| |
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0075 808-06714 518.000 m | 0. 71000 367. 78| |
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0076 808- 75240 159.000 m | 5. 00000 795. 00| |
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0077 808- 75245 80.000 m | 5. 00000 400. 00| |
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100mMm | | |
0078 808- 75297 15.000 m | 26. 00000 390. 00| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 mm | | |
0079 808- 75996 45. 000 EACH 15. 00000 675. 00| |
|
|

REMOVE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/15/03
PAGE : 140 -10
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 704, 737. 87 ROUTE : SR 18
CALL ORDER : 140 CONTRACT ID : R -26125-A COUNTI ES : BENTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRICT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1523985 | |
| WRTZ & YATES, |NC. | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0080 808- 75998 45.000 EACH| 90. 00000 4050. 00| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER | |
0081 213-52830 62.000 nB8 | 140. 00000 8680. 00| |
FLOWABLE MORTAR | | |
SECTI ON TOTALS | $ 684, 440. 47| |
__________________________________________ e
CONTRACT TOTALS | $ 684, 440. 47| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/15/03
PAGE : 522 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 925, 381. 66 ROQUTE : SR 18
CALL ORDER . 522 CONTRACT ID : B -26416-A COUNTIES : WH TE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 07/15/03 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 3691008
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1386990 I SOM JACK CONSTRUCTI ON CO $ 718, 533. 99 100. 0000%
2 35-1212938 ATLAS EXCAVATI NG | NC. $ 734, 663. 63 102. 2447%
3 35-1523985 WRTZ & YATES, |NC $ 836, 319. 04 116. 3924%
4 35-1609544 SCHUTT- LOOKABI LL CO $ 882, 741. 55 122. 8531%
| (1) 35-1386990 | (2) 35-1212938 | (3) 35-1523985
[ ISOM JACK CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC. | WRTZ & YATES, |NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | |
0001 105- 06845 LUMP| 7000. 00000 7000. 00| 6500. 00000 6500. 00|  12000. 00000 12000. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07038 6.000 M6 | 2300. 00000 13800. 00| 1500. 00000 9000. 00| 2500. 00000 15000. 00
FI ELD OFFI CE, A | | [
0003 110- 01001 LUMP|  35000. 00000 35000. 00]  37000. 00000 37000.00]  40000. 00000 40000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP| 4500. 00000 4500. 00| 8000. 00000 8000. 00|  15000. 00000 15000. 00
CLEARI NG R GHT OF WAY | |
0005 202- 02240 440.000 SYS | 22. 00000 9680. 00| 11. 00000 4840. 00| 12. 00000 5280. 00
PAVEMENT, REMOVE | | |
0006 202- 02241 559.000 LFT | 5. 00000 2795. 00| 2.20000 1229. 80| 6. 00000 3354. 00
GUARDRAI L, REMOVE | |
0007 202- 02276 4.000 EACH 550. 00000 2200. 00| 325. 00000 1300. 00| 400. 00000 1600. 00
GUTTER TURNOUT, REI NFORCED CONCRETE, | | [
REMOVE [ [ |
0008 202-51328 LUMP|  75000. 00000 75000. 00]  95000. 00000 95000. 00]  90000. 00000 90000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202- 60822 840.000 SYS | 8. 00000 6720. 00| 7. 20000 6048. 00| 10. 00000 8400. 00
SURFACE M LLI NG PORTLAND CEMENT | |
CONCRETE | [ |
0010 203- 02000 8.000 CYS | 50. 00000 400. 00| 100. 00000 800. 00| 25. 00000 200. 00
EXCAVATI ON,  COMVON | | |
0011 203- 02080 0.180 MLE  25000. 00000 4500. 00|  25000. 00000 4500.00]  35000. 00000 6300. 00
LI NEAR GRADI NG | | |
0012 206-51230 32.000 CYS | 35. 00000 1120. 00| 40. 00000 1280. 00| 30. 00000 960. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | [
0013 211- 06467 28.000 CYS | 32. 00000 896. 00| 50. 00000 1400. 00| 25. 00000 700. 00

AGGREGATE FCR END BENT BACKFI LL [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/15/03
PAGE : 522 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 925, 381. 66 ROQUTE : SR 18
CALL ORDER . 522 CONTRACT ID : B -26416-A COUNTIES : WH TE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-1212938 | (3) 35-1523985
| SOM JACK CONSTRUCTI ON CO | ATLAS EXCAVATING | NC. | WRTZ & YATES, | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0014 213-52830 3.000 CYS | 210. 00000 630. 00| 180. 00000 540. 00| 150. 00000 450. 00
FLOMBLE MORTAR | | |
0015 301-07448 149. 000 TON | 17. 00000 2533. 00| 20. 00000 2980. 00| 20. 00000 2980. 00
COVPACTED AGGREGATE, NO 53, BASE | | [
0016 303-04489 19.000 TON | 19. 00000 361. 00| 40. 00000 760. 00| 20. 00000 380. 00
COVPACTED CRUSHED AGGREGATE, 8 | | [
0017 406- 05521 654.000 SYS | 0. 15000 98. 10| 0. 15000 98. 10| 0. 20000 130. 80
ASPHALT FOR TACK COAT | | [
0018 502- 06329 118.000 SYS | 58. 00000 6844. 00| 58. 00000 6844. 00| 20. 00000 2360. 00
PCCP, 12 IN [ [ [
0019 503- 05310 88.000 LFT | 123. 00000 10824. 00| 120. 00000 10560. 00| 120. 00000 10560. 00
TERM NAL JOI NT | | [
0020 601-01522 4.000 EACH 1200. 00000 4800. 00| 1400. 00000 5600. 00| 1350. 00000 5400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0021 601-07024 5.000 EACH 5500. 00000 27500. 00| 5000. 00000 25000. 00| 6000. 00000 30000. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | | |
0022 601- 94689 4.000 EACH 2300. 00000 9200. 00| 2250. 00000 9000. 00| 2300. 00000 9200. 00
GUARDRAI L END TREATMENT, OS | | [
0023 601- 99105 300. 000 LFT | 12. 15000 3645. 00| 10. 00000 3000. 00| 10. 35000 3105. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0024 602- 06639 1350. 000 LFT | 19. 00000 25650. 00| 26. 00000 35100. 00| 18. 00000 24300. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0025 602- 06646 740.000 LFT | 17. 00000 12580. 00| 23. 00000 17020. 00| 18. 00000 13320. 00
TEMPORARY CONCRETE BARR! ER | | [
0026 602-06729 14.000 EACH 12. 00000 168. 00| 11. 00000 154. 00| 20. 00000 280. 00
BARRI ER DELI NEATOR | | |
0027 607-90826 4.000 EACH 150. 00000 600. 00| 350. 00000 1400. 00| 1000. 00000 4000. 00
GUTTER TURNOUT, CONCRETE | | |
0028 610- 06259 337.000 SYS | 55. 00000 18535. 00| 53. 00000 17861. 00| 50. 00000 16850. 00
REI NFORCED CONCRETE BRI DGE APPRQOACH, 12 | | |
IN I I |
0029 610-07487 363.000 TON | 105. 00000 38115. 00| 85. 00000 30855. 00| 100. 00000 36300. 00
HVA FOR APPROACHES, TYPE B | | |
0030 616-02320 140. 000 SYS | 5. 00000 700. 00| 3. 00000 420. 00| 4. 00000 560. 00
GEOTEXTI LES | | |
0031 619- 95457 LUMP| 14000. 00000 14000. 00| 8700. 00000 8700. 00| 16000. 00000 16000. 00
CLEAN AND PAI NT STRUCTURAL STEEL | | |
0032 621-01004 2.000 EACH 700. 00000 1400. 00| 475. 00000 950. 00| 550. 00000 1100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621- 06559 350. 000 SYS | 3. 00000 1050. 00| 2. 40000 840. 00| 2. 00000 700. 00

MULCHED SEEDI NG R | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/15/03
PAGE : 522 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 925, 381. 66 ROQUTE : SR 18
CALL ORDER . 522 CONTRACT ID : B -26416-A COUNTIES : WH TE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-1212938 | (3) 35-1523985
| SOM JACK CONSTRUCTI ON CO | ATLAS EXCAVATING | NC. | WRTZ & YATES, | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0034 702-51863 56. 000 EACH 9. 00000 504. 00| 12. 00000 672. 00| 7.00000 392. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0035 703-51030 8899. 000 LBS | 0. 58000 5161. 42| 0. 61000 5428. 39| 0. 52000 4627. 48
REI NFORCI NG STEEL | | [
0036 703-51032 95821. 000 LBS | 0. 62000 59409. 02| 0. 64000 61325. 44| 0. 60000 57492. 60
REI NFORCI NG STEEL, EPOXY CQATED | | |
0037 703-97936 1049. 000 EACH| 15. 00000 15735. 00| 10. 50000 11014. 50| 10. 00000 10490. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0038 704-51002 398.100 CYS | 325. 00000 129382. 50| 370. 00000 147297. 00| 350. 00000 139335. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0039 706- 05732 4.000 EACH 1100. 00000 4400. 00| 1050. 00000 4200. 00| 1300. 00000 5200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0040 706-51020 47.400 CYS | 390. 00000 18486. 00| 450. 00000 21330. 00| 600. 00000 28440. 00
CONCRETE, C, RAILING | | |
0041 708-51813 280.000 SFT | 65. 00000 18200. 00| 35. 00000 9800. 00| 65. 00000 18200. 00
PNEUMATI CALLY PLACED MORTAR [ [ [
0042 709-51821 LUMP| 7800. 00000 7800. 00| 11000. 00000 11000. 00| 7000. 00000 7000. 00
SURFACE SEAL | | [
0043 711-51038 LUVP| 4800. 00000 4800. 00| 7000. 00000 7000. 00| 30000. 00000 30000. 00
STRUCTURAL STEEL | | [
0044 711-51864 42.000 EACH 35. 00000 1470. 00| 16. 00000 672. 00| 40. 00000 1680. 00
DRI LLED HOLE | | [
0045 711-51878 LUWP| 22000. 00000 22000. 00| 8000. 00000 8000. 00| 25000. 00000 25000. 00
JACKI NG AND SUPPORTI NG 3 RDERS | | |
0046 711-93578 LUVP| 3800. 00000 3800. 00| 4300. 00000 4300. 00| 5000. 00000 5000. 00
DI APHRAGVB, RESET | | |
0047 711-96801 1752. 000 EACH 4. 00000 7008. 00| 2. 15000 3766. 80| 3. 50000 6132. 00
SHEAR CONNECTOR, 7/8 IN. STUD | | |
0048 801-01093 8.000 EACH 880. 00000 7040. 00| 425. 00000 3400. 00| 1350. 00000 10800. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0049 801-01851 LUMP| 26000. 00000 26000. 00| 23000. 00000 23000. 00| 31000. 00000 31000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0050 801-06203 1280. 000 LFT | 0. 49000 627. 20| 0. 25000 320. 00| 0. 45000 576. 00
TEMPORARY PAVEMENT MARKING 4 IN | | |
0051 801- 06207 2046. 000 LFT | 1. 15000 2352. 90| 1. 05000 2148. 30| 1. 06000 2168. 76
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 | N | | |
0052 801- 06640 62. 000 EACH 125. 00000 7750. 00| 75. 00000 4650. 00| 250. 00000 15500. 00
CONSTRUCTI ON SIGN, A | | |
0053 801- 06645 4.000 EACH 60. 00000 240. 00| 33. 00000 132. 00| 100. 00000 400. 00

CONSTRUCTI ON SI G\, B | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/15/03
PAGE : 522 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 925, 381. 66 ROQUTE : SR 18
CALL ORDER . 522 CONTRACT ID : B -26416-A COUNTIES : WH TE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-1212938 | (3) 35-1523985
| SOM JACK CONSTRUCTI ON CO | ATLAS EXCAVATING | NC. | WRTZ & YATES, | NC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0054 801-06710 120. 000 DAY | 22. 00000 2640. 00| 12. 50000 1500. 00| 22. 00000 2640. 00
FLASHI NG ARROW S| GN | | |
0055 801-06775 LUWP| 15000. 00000 15000. 00| 40000. 00000 40000. 00| 35000. 00000 35000. 00
MAI NTAI NI NG TRAFFI C | | [
0056 801-09133 2.000 EACH 4200. 00000 8400. 00| 2750. 00000 5500. 00| 8000. 00000 16000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | |
0057 802-05701 24.000 LFT | 19. 00000 456. 00| 8. 20000 196. 80| 26. 00000 624. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0058 802- 76035 18. 000 SFT | 17. 00000 306. 00| 16. 00000 288. 00| 35. 00000 630. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. TH CKNESS | | |
0059 808-01238 2.000 EACH 150. 00000 300. 00| 30. 00000 60. 00| 120. 00000 240. 00
TRANSVERSE MARKI NG PAI NT, STOP LI NE, | | |
REMOVE | | |
0060 808-06713 1510. 000 LFT | 0. 45000 679. 50| 0. 25000 377.50]| 0. 40000 604. 00
LI NE, PAINT, SCLID, WHITE, 4 IN. | |
0061 808-06714 1840. 000 LFT | 0. 45000 828. 00| 0. 25000 460. 00| 0. 40000 736. 00
LI NE, PAINT, SOLID, YELLOWN 4 IN. | |
0062 808-06716 1705. 000 LFT | 1. 07000 1824. 35| 0. 50000 852. 50| 0. 92000 1568. 60
LI NE, REMOVE | | |
0063 808- 06726 90. 000 LFT | 5. 00000 450. 00| 1. 25000 112. 50| 3. 92000 352. 80
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | [ |
24 IN. [ [
0064 808- 75996 6. 000 EACH| 165. 00000 990. 00| 30. 00000 180. 00| 20. 00000 120. 00
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0065 808- 75998 10. 000 EACH 165. 00000 1650. 00| 110. 00000 1100. 00| 160. 00000 1600. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 718, 533. 99| $ 734, 663. 63| $ 836, 319. 04
CONTRACT TOTALS | $ 718, 533. 99| $ 734, 663. 63| $ 836, 319. 04




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/15/03
PAGE : 522 -5

TERM NAL JO NT

ENG NEER S ESTI MATE: $ 925, 381. 66 ROQUTE : SR 18
CALL ORDER . 522 CONTRACT ID : B -26416-A COUNTIES : WH TE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | |
| SCHUTT- LOOKABI LL CO | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105-06845 LUWP| 6800. 00000 6800. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07038 6.000 MXS | 2000. 00000 12000. 00| |
FI ELD OFFICE, A [ [ [
0003 110-01001 LUWP| 44100. 00000 44100. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 1300. 00000 1300. 00| |
CLEARI NG Rl GHT OF WAY | | [
0005 202- 02240 440.000 SYS | 14. 00000 6160. 00| |
PAVEMENT, REMOVE | | [
0006 202-02241 559. 000 LFT | 4. 00000 2236. 00| |
GUARDRAI L, REMOVE | | |
0007 202-02276 4.000 EACH 200. 00000 800. 00|
GUTTER TURNOUT, RElI NFORCED CONCRETE, | | |
REMOVE | | |
0008 202-51328 LUWP|  160327. 00000 160327. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0009 202-60822 840. 000 SYS | 8. 03000 6745. 20| |
SURFACE M LLI NG PORTLAND CEMENT | | [
CONCRETE [ [ |
0010 203- 02000 8.000 CYS | 200. 00000 1600. 00| |
EXCAVATI ON, COVVON | [ [
0011 203-02080 0.180 M LE| 33400. 00000 6012. 00| |
LI NEAR GRADI NG | [ |
0012 206-51230 32.000 CYs | 60. 00000 1920. 00| |
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0013 211- 06467 28.000 CYs | 40. 00000 1120. 00| |
AGGREGATE FOR END BENT BACKFI LL | | |
0014 213-52830 3.000 CYS | 200. 00000 600. 00| |
FLOMBLE MORTAR | | |
0015 301-07448 149. 000 TON | 28. 00000 4172. 00| |
COVPACTED AGGREGATE, NO 53, BASE | | |
0016 303-04489 19.000 TON | 60. 00000 1140. 00| |
COVPACTED CRUSHED AGGREGATE, 8 | |
0017 406- 05521 654. 000 SYS | 0. 11000 71. 94| |
ASPHALT FOR TACK COAT | |
0018 502- 06329 118. 000 SYS | 70. 00000 8260. 00| |
PCCP, 12 IN | | |
0019 503-05310 88.000 LFT | 130. 00000 11440. 00| |
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/15/03
PAGE : 522 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 925, 381. 66 ROQUTE : SR 18
CALL ORDER . 522 CONTRACT ID : B -26416-A COUNTIES : WH TE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (4) 35-1609544 | |
| SCHUTT- LOOKABI LL CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 601-01522 4.000 EACH 1232. 00000 4928. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0021 601-07024 5.000 EACH 5684. 00000 28420. 00| |
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | | |
0022 601- 94689 4.000 EACH| 2096. 00000 8384. 00| |
GUARDRAI L END TREATMENT, CS | | |
0023 601-99105 300.000 LFT | 12. 37000 3711. 00| |
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0024 602- 06639 1350. 000 LFT | 20. 00000 27000. 00| |
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0025 602- 06646 740.000 LFT | 18. 00000 13320. 00| |
TEMPORARY CONCRETE BARRI ER | | |
0026 602- 06729 14.000 EACH 8. 00000 112. 00| |
BARRI ER DELI NEATCR | | |
0027 607- 90826 4.000 EACH 400. 00000 1600. 00| |
GUTTER TURNOUT, CONCRETE | | |
0028 610- 06259 337.000 SYS | 60. 00000 20220. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | | |
IN I | |
0029 610- 07487 363.000 TON | 101. 70000 36917. 10| |
HVA FOR APPROACHES, TYPE B | | |
0030 616- 02320 140.000 SYS | 2. 50000 350. 00| |
GEOTEXTI LES | | |
0031 619- 95457 LUMP|  72910. 00000 72910. 00| |
CLEAN AND PAI NT STRUCTURAL STEEL | | |
0032 621- 01004 2.000 EACH 508. 00000 1016. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621- 06559 350.000 SYS | 1. 75000 612. 50| |
MULCHED SEEDI NG, R | | |
0034 702-51863 56.000 EACH| 10. 00000 560. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0035 703- 51030 8899. 000 LBS | 0. 52000 4627. 48 |
REI NFORCI NG STEEL | | |
0036 703-51032 95821. 000 LBS | 0. 58000 55576. 18| [
REI NFORCI NG STEEL, EPOXY COATED | | |
0037 703-97936 1049. 000 EACH| 10. 02000 10510. 98] |
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0038 704- 51002 398.100 CYS | 410. 17000 163288. 68 |
CONCRETE, C, SUPERSTRUCTURE | | |
0039 706- 05732 4.000 EACH 1500. 00000 6000. 00| |
|

CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON
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|
0058 802- 76035 18.000 SFT | 16. 27000
SI G\, SHEET, ENCAPSULATED LENS W TH |

ENG NEER S ESTI MATE: $ 925, 381. 66 ROQUTE : SR 18
CALL ORDER . 522 CONTRACT ID : B -26416-A COUNTIES : WH TE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | |
| SCHUTT- LOOKABI LL CO | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0040 706-51020 47.400 CYS | 390. 00000 18486. 00|
CONCRETE, C, RAILING | | |
0041 708-51813 280.000 SFT | 54. 24000 15187. 20| [
PNEUMATI CALLY PLACED MORTAR [ [ [
0042 709-51821 LUWP| 6930. 00000 6930. 00| |
SURFACE SEAL | [ [
0043 711-51038 LUWP| 12832. 00000 12832. 00| |
STRUCTURAL STEEL | [ [
0044 711-51864 42.000 EACH 10. 00000 420. 00|
DRI LLED HOLE [ [
0045 711-51878 LUWP| 26894. 00000 26894. 00| |
JACKI NG AND SUPPORTI NG 3 RDERS | | |
0046 711-93578 LUWP| 3000. 00000 3000. 00| |
DI APHRAGVB, RESET | [ |
0047 711-96801 1752. 000 EACH 2. 26000 3959. 52|
SHEAR CONNECTOR, 7/8 IN. STUD | [ [
0048 801-01093 8.000 EACH| 446. 00000 3568. 00| |
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0049 801-01851 LUWP| 24300. 00000 24300. 00| |
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0050 801-06203 1280. 000 LFT | 0. 25000 320. 00| |
TEMPORARY PAVEMENT MARKI NG, 4 I N. | |
0051 801- 06207 2046. 000 LFT | 1. 04000 2127. 84| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 | N | | |
0052 801- 06640 62. 000 EACH| 68. 00000 4216. 00| |
CONSTRUCTI ON SIGN, A | | |
0053 801- 06645 4.000 EACH 34. 00000 136. 00| |
CONSTRUCTI ON SIGN, B | |
0054 801-06710 120. 000 DAY | 20. 81000 2497. 20| |
FLASHI NG ARROW SI GN | | |
0055 801-06775 LUWP| 11874. 00000 11874. 00| |
MAI NTAI NI NG TRAFFI C | | |
0056 801-09133 2.000 EACH 2825. 00000 5650. 00| |
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0057 802-05701 24.000 LFT | 8. 48000 203. 52| |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE [
292, |
I
|

LEGEND, 0.100 IN. TH CKNESS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/15/03
PAGE : 522 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 925, 381. 66 ROQUTE : SR 18
CALL ORDER . 522 CONTRACT ID : B -26416-A COUNTIES : WH TE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | |
| SCHUTT- LOOKABI LL CO | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0059 808-01238 2.000 EACH 32. 50000 65. 00| |
TRANSVERSE MARKI NG PAI NT, STOP LI NE, | | |
REMOVE | | |
0060 808-06713 1510. 000 LFT | 0. 26000 392. 60| |
LINE, PAINT, SOLID, WHI TE, 4 IN. | |
0061 808-06714 1840. 000 LFT | 0. 26000 478. 40| |
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0062 808-06716 1705. 000 LFT | 0. 45000 767. 25| |
LI NE, REMOVE | | |
0063 808- 06726 90. 000 LFT | 1. 29000 116. 10| |
TRANSVERSE NMARKI NGS, PAI NT, STCP LI NE, | | |
24 IN. | [
0064 808- 75996 6.000 EACH 15. 00000 90. 00| |
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0065 808- 75998 10. 000 EACH| 107. 00000 1070. 00| |
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 882, 741. 55| [
__________________________________________ S )
CONTRACT TOTALS [ $ 882, 741. 55| |







